| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/30/02
PAGE : 560 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 298, 617. 98 ROUTE : US 231
CALL ORDER . 560 CONTRACT ID : B -25856-A COUNTI ES : JASPER
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 06/22/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 3737015
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1212938 ATLAS EXCAVATING | NC. $ 289, 186. 80 100. 0000%
2 35-1523985 WRTZ & YATES, |NC $ 299, 304. 45 103. 4986%
| (1) 35-1212938 | (2) 35-1523985 [
| ATLAS EXCAVATI NG | NC. | WRTZ & YATES, |NC. [
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105- 06790 4.000 MS | 1500. 00000 6000. 00| 1200. 00000 4800. 00|
FIELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 3000. 00000 3000. 00| 5000. 00000 5000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  14500. 00000 14500. 00|  20000. 00000 20000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02236 421.000 n2 | 4. 50000 1894. 50| 7.50000 3157. 50|
SURFACE, REMOVE | | |
0005 202- 02240 286.000 n2 | 15. 50000 4433. 00| 18. 00000 5148. 00|
PAVEMENT, REMOVE | | |
0006 202- 02255 1.000 EACH 775. 00000 775. 00| 1000. 00000 1000. 00|
TREE, 460 nm REMOVE | | [
0007 202- 02260 1.000 EACH| 1600. 00000 1600. 00| 1500. 00000 1500. 00|
TREE, 760 nm REMOVE | | [
0008 202- 02278 55.000 m | 8. 50000 467. 50| 32. 73000 1800. 15|
CURB, CONCRETE, REMOVE | [ [
0009 202-51133 84.000 m | 14. 00000 1176. 00| 14. 00000 1176. 00|
RAI LI NG REMOVE | | |
0010 202-51328 LUMP|  51000. 00000 51000.00]  30000. 00000 30000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0011 202-52710 192.000 n2 | 6. 00000 1152. 00| 14. 38000 2760. 96|
S| DEWALK, CONCRETE, REMOVE | | |
0012 202- 60820 288.000 n2 | 5. 00000 1440. 00| 3.00000 864. 00|
SURFACE M LLI NG ASPHALT | | |
0013 203- 02000 47.000 n8 | 18. 00000 846. 00| 16. 00000 752. 00|
EXCAVATI ON,  COMVON | | [
0014 205- 06930 1.000 My | 275. 00000 275. 00| 400. 00000 400. 00|
SPLASHPAD, Rl PRAP | | [
0015 211- 02060 7.000 n8 | 65. 00000 455, 00| 38. 00000 266. 00|

B BORROW FOR STRUCTURE BACKFI LL [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/30/02
PACGE : 560 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 298, 617. 98 ROUTE : US 231
CALL ORDER : 560 CONTRACT 1D : B -25856-A COUNTI ES : JASPER
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . LAPORTE DI STRI CT

SET- ASI DE :
| (1) 35-1212938 | (2) 35-1523985 |
| ATLAS EXCAVATING | NC. | WRTZ & YATES, |NC. |

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0016 211- 06467 6.000 n8 | 110. 00000 660. 00| 30. 00000 180. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0017 303-52308 111.000 My | 21. 50000 2386. 50| 26. 00000 2886. 00|
COVPACTED AGGREGATE, O, 53 | | |
0018 305- 05204 15.000 My | 325. 00000 4875. 00| 300. 00000 4500. 00|
HVA FOR PATCHI NG | | |
0019 305- 92470 1.800 n2 | 650. 00000 1170. 00| 333. 00000 599. 40|
PORTLAND CEMENT CONCRETE FOR PAVEMENT | | |
PATCHI NG | [ |
0020 406- 05521 288.000 n2 | 0. 15000 43. 20| 0. 20000 57. 60|
ASPHALT FOR TACK COAT [ | |
0021 604- 06069 13.000 n2 | 47. 00000 611. 00| 400. 00000 5200. 00|
CURB RAMP, CONCRETE | | |
0022 604- 06070 179.000 n2 | 35. 00000 6265. 00| 21. 00000 3759. 00|
S| DEWALK, CONCRETE | | |
0023 605- 05523 2.400 m | 650. 00000 1560. 00| 650. 00000 1560. 00|
CURB, HVA | | |
0024 605- 06100 4.000 m | 150. 00000 600. 00| 65. 00000 260. 00|
CURB, | NTEGRAL, C, CONCRETE | | |
0025 605- 06120 55.000 m | 50. 00000 2750. 00| 51. 00000 2805. 00|
CURB, CONCRETE | | |
0026 610- 05527 30.000 My | 240. 00000 7200. 00| 360. 00000 10800. 00|
HVA FOR APPROACHES | | |
0027 610- 06257 188.000 n2 | 75. 00000 14100. 00| 55. 00000 10340. 00|
REl NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0028 611- 05330 123.000 n2 | 45. 00000 5535. 00| 48. 00000 5904. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nm | | |
0029 616- 02320 52.000 n2 | 6. 50000 338. 00| 12. 00000 624. 00|
GEOTEXTI LES | | |
0031 621- 06574 300.000 n2 | 7. 50000 2250. 00| 8. 00000 2400. 00|
SODDI NG | | |
0032 702- 03607 1.000 EACH 250. 00000 250. 00| 600. 00000 600. 00|
CORED HOLE | N CONCRETE | | |
0033 702- 51005 3.400 n8 | 1200. 00000 4080. 00| 1315. 00000 4471. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0034 702-51863 1150. 000 EACH| 7. 60000 8740. 00| 6. 00000 6900. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |

0035 702- 61005 LUWP| 600. 00000 600. 00| 3000. 00000 3000. 00|

EXTENSI ON OF CAST | RON DRAI N | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/30/02
PAGE : 560 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 298, 617. 98 ROUTE : US 231
CALL ORDER . 560 CONTRACT ID : B -25856-A COUNTI ES : JASPER
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1523985 [
| ATLAS EXCAVATING | NC. | WRTZ & YATES, |NC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0036 703-01540 102. 000 EACH 17. 50000 1785. 00| 10. 00000 1020. 00|
THREADED Tl E BAR ASSEMBLY | | |
0037 703-51030 2736.000 kg | 1. 60000 4377. 60| 1. 20000 3283. 20|
REI NFORCI NG STEEL | | [
0038 703-51032 5835.000 kg | 1. 70000 9919. 50| 1. 30000 7585. 50|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0039 704-51002 15.800 n8 | 625. 00000 9875. 00| 873. 42000 13800. 04|
CONCRETE, C, SUPERSTRUCTURE | | [
0040 706- 06349 91.000 m | 325. 00000 29575. 00| 460. 00000 41860. 00|
RAI LI NG, TX | | [
0041 708-51813 16.000 n2 | 500. 00000 8000. 00| 920. 00000 14720. 00|
PNEUMATI CALLY PLACED MORTAR [ [ [
0042 709-51821 LUWP| 8500. 00000 8500. 00| 5000. 00000 5000. 00|
SURFACE SEAL | | [
0043 715-05149 54.000 m | 120. 00000 6480. 00| 78. 00000 4212. 00|
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0044 715- 46000 1.000 EACH 230. 00000 230. 00| 130. 00000 130. 00|
PI PE END SECTI ON, 300 mm | | [
0045 715-92037 5.700 m | 86. 00000 490. 20| 33. 00000 188. 10|
PIPE, PVC, 100 nm | | [
0046 719- 04991 12.000 m | 550. 00000 6600. 00| 66. 00000 792. 00|
DRAI N TRENCH | | [
0047 720-01894 1.000 EACH 800. 00000 800. 00| 1000. 00000 1000. 00|
CASTI NG FURNI SH AND ADJUST TO GRADE | | |
0048 720- 44000 4,000 EACH 300. 00000 1200. 00| 400. 00000 1600. 00|
CASTI NG ADJUST TO GRADE | | |
0049 720-44045 1. 000 EACH 800. 00000 800. 00| 1000. 00000 1000. 00|
CASTING 8, FURNI SH AND ADJUST TO GRADE | | |
0050 720-45235 1.000 EACH 1100. 00000 1100. 00| 1200. 00000 1200. 00|
CATCH BASI N, E7 | | [
0051 720- 45400 2.000 EACH 1600. 00000 3200. 00| 1000. 00000 2000. 00|
MANHOLE, A4 | | |
0052 722-51842 425.000 nR2 | 55. 00000 23375. 00| 70. 00000 29750. 00|
BRI DGE DECK OVERLAY | | |
0053 722-51846 4.200 nB | 395. 00000 1659. 00| 395. 00000 1659. 00|
BRI DGE DECK OVERLAY, ADDI TI ONAL [ | |
0054 722-51852 61.000 n2 | 110. 00000 6710. 00| 68. 00000 4148. 00|
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0055 722-60824 396.000 n2 | 4. 50000 1782. 00| 4. 00000 1584. 00|
SURFACE M LLI NG | | |
0056 801- 04308 5.000 EACH 125. 00000 625. 00| 300. 00000 1500. 00|

ROAD CLOSURE SI GN ASSEMBLY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/30/02
PAGE : 560 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 298, 617. 98 ROUTE : US 231
CALL ORDER . 560 CONTRACT ID : B -25856-A COUNTI ES : JASPER
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1523985 [
| ATLAS EXCAVATING | NC. | WRTZ & YATES, |NC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0057 801- 06605 8.000 EACH 75. 00000 600. 00| 140. 00000 1120. 00|
BARRI CADE, |11A | | |
0058 801- 06625 41. 000 EACH 85. 00000 3485. 00| 100. 00000 4100. 00|
DETOUR ROUTE MARKER ASSEMBLY | |
0059 801- 06640 7.000 EACH 90. 00000 630. 00| 200. 00000 1400. 00|
CONSTRUCTI ON SI GN, A | | [
0060 801- 06645 2.000 EACH 25. 00000 50. 00| 50. 00000 100. 00|
CONSTRUCTI ON SI G\, B | | [
0061 801-06775 LUWP| 3000. 00000 3000. 00| 6000. 00000 6000. 00|
MAI NTAI NI NG TRAFFI C | | [
0062 808-06714 176.000 m | 0. 80000 140. 80| 4. 50000 792. 00|
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0063 808- 75996 6.000 EACH 13. 00000 78. 00| 25. 00000 150. 00|
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | | |
0064 808- 75998 6. 000 EACH 135. 00000 810. 00| 200. 00000 1200. 00|
SNOWPLOMBLE RAI SED PAVEMVENT MARKER | |
0065 808-95933 188.000 m | 1. 50000 282. 00| 5. 00000 940. 00|
CURB PAI NTI NG, YELLOW | |
SECTI ON TOTALS | $ 289, 186. 80| $ 299, 304. 45|
CONTRACT TOTALS | $ 289, 186. 80| $ 299, 304. 45|







